



MICHAEL BEATON
DIRECTOR

County of Santa Cruz



GENERAL SERVICES DEPARTMENT

GENERAL AND EMERGENCY SERVICES
701 OCEAN STREET, SUITE 330, SANTA CRUZ, CA 95060-4073

(831) 454-2210 FAX: (831) 454-2710 TDD/TTY: 711

ADDENDUM # 3

HEART OF SOQUEL PARKWAY TRAIL AND RESTORATION PROJECT #19C1-002

Issued May 15, 2020

This addendum (3) is being issued in response to general inquiries and to provide clarification and correction to the Construction Documents for the above project. These changes are hereby made a part of the Construction Documents to the same extent as though it were originally included therein.

Clarification/Correction:

Volume III – Bidder’s Bond Page Pg.7 (removed dollar language to be completed by surety and date edit)


Engineer’s Estimate: The engineer’s estimate remains the same at \$1,550,000.


Bid Submittal: The bid submittal deadline remains the same, per Addendum #1. Bids are due at 2:30 PM, May 20, 2020.


PLEASE NOTE: Acknowledgment of receipt of this addendum is required on the bid schedule, page 2 of your bid packet.

Please call Will Fourt, Project Manager with any questions regarding these specification changes at (831) 454-7910.

Addendum #3 authorization:



Michael Beaton - Director 



Date

Attachments:

Vol 3_Project 19C1-002_Addendum 3_ 05.15

cc: Jacqlyn Church, GSD Asst Dept'l Admin Analyst
Thomas Fakner, GSD Deputy Director - Capital Projects
Clerk of the Board, Santa Cruz County
Will Fourt, Parks Project Manager
Project File #19C1-002