



MICHAEL BEATON  
DIRECTOR

# County of Santa Cruz



**GENERAL SERVICES DEPARTMENT**  
GENERAL AND EMERGENCY SERVICES  
701 OCEAN STREET, SUITE 330, SANTA CRUZ, CA 95060-4073  
(831) 454-2210 FAX: (831) 454-2710 TDD/TTY: 711

## ADDENDUM # 1

**SEACLIFF VILLAGE PARK PRE-FABRICATED RESTROOM INSTALLATION PROJECT #19C1-003**

Issued May 20, 2020

This addendum (#1) is being issued in response to general inquiries and to provide clarification and correction to the Construction Documents for the above project. These changes are hereby made a part of the Construction Documents to the same extent, as though it were originally included therein.

### Clarification/Correction:

Volume I – Sample Contract scope of work language on page 43 is hereby amended as follows:  
THE WORK WILL GENERALLY INCLUDE THE FOLLOWING DISCIPLINES:

- SELECTIVE DEMOLITION
- TREE PROTECTION
- EXISTING UTILITY PROTECTION
- SITE GRADING
- SITE HARDSCAPE AND SOFTSCAPE
- PREFABRICATED RESTROOM BUILDING COORDINATION WITH BUILDING MANUFACTURER
- WATER SERVICE INSTALLATION AND MODIFICATIONS
- SANITARY SEWER MODIFICATIONS

Volume I – Sample Contract scope of work language on page 44 is hereby amended as follows:

d. EXPECTED TRADES INCLUDE:

- a. SELECTIVE DEMOLITION
- b. TREE PROTECTION
- c. EXISTING UTILITY PROTECTION
- d. SITE GRADING
- e. SITE HARDSCAPE AND SOFTSCAPE
- f. ~~PREFABRICATED RESTROOM BUILDING~~
- g. WATER SERVICE INSTALLATION AND MODIFICATIONS
- h. SANITARY SEWER MODIFICATIONS
- i. ELECTRICAL EQUIPMENT SYSTEM MODIFICATIONS

Standard County Detail ST-4A and Soquel Creek Water District Standard Detail S-15 are hereby added as descriptions of requirements for work completed in the public right-of-way.

Volume III – Bidder's Bond Page Pg.5 (removed dollar language to be completed by surety and date edit) **\*\*Not Issued to Bullider's Exchange, only Plan Holders will receive the revised document.**

Notice to Contractor – Plan's and Specs Price Correction \$59.68 (no mailing available – FTP only)


**Engineer's Estimate:** The engineer's estimate remains the same at \$74,000.



**Bid Submittal:** The bid submittal deadline remains the same.  
Bids are due at 2:30 PM, May 26, 2020.

**PLEASE NOTE:** Acknowledgment of receipt of this addendum is required on the bid schedule, page 2 of your bid packet.

Please call Will Fourt, Project Manager with any questions regarding these specification changes at (831) 454-7910.

Addendum #1 authorization:

  
\_\_\_\_\_  
Michael Beaton - Director

   
\_\_\_\_\_  
Date

**Attachments:**

Vol 3\_Project 19C1-003\_Addendum 1\_05.15  
Soquel Creek Water District Standard Detail S-15  
County of Santa Cruz Standard Figure ST-4A

cc: Jacqlyn Church, GSD Asst Dept'l Admin Analyst  
Thomas Fakner, GSD Deputy Director - Capital Projects  
Clerk of the Board, Santa Cruz County  
Will Fourt, Parks Project Manager  
Project File #19C1-003