



MICHAEL BEATON  
DIRECTOR

# County of Santa Cruz



**GENERAL SERVICES DEPARTMENT**  
GENERAL AND EMERGENCY SERVICES  
701 OCEAN STREET, SUITE 330, SANTA CRUZ, CA 95060-4073  
(831) 454-2210 FAX: (831) 454-2710 TDD/TTY: 711

## ADDENDUM # 2

**SEACLIFF VILLAGE PARK PRE-FABRICATED RESTROOM INSTALLATION PROJECT #19C1-003**

Issued May 20, 2020

This addendum (#2) is being issued in response to general inquiries and to provide clarification and correction to the Construction Documents for the above project. These changes are hereby made a part of the Construction Documents to the same extent, as though it were originally included therein.

### Clarification/Correction:

Volume III – Bid Schedule language on page 3 is hereby amended as follows:

- “14. MAINTENANCE OF TRAFFIC” itemization deleted.

Notice to Contractor – Plan’s and Specs Price Correction \$59.68 (no mailing available – FTP only)

**Engineer’s Estimate:** The engineer’s estimate remains the same at \$74,000.


**Bid Submittal:** The bid submittal deadline remains the same.  
Bids are due at 2:30 PM, May 26, 2020.

**PLEASE NOTE: Acknowledgment of receipt of this addendum is required on the bid schedule, page 2 of your bid packet.**

Please call Will Fourt, Project Manager with any questions regarding these specification changes at (831) 454-7910.

Addendum #2 authorization:

  
\_\_\_\_\_  
Michael Beaton - Director

  
\_\_\_\_\_  
Date

### **Attachments:**

Vol 3\_Project 19C1-003\_Addendum 2\_ 05.20

cc: Jacqlyn Church, GSD Asst Dept'l Admin Analyst  
Thomas Fakner, GSD Deputy Director - Capital Projects  
Clerk of the Board, Santa Cruz County  
Will Fourt, Parks Project Manager  
Project File #19C1-003